
SAD #16 Oak Point Associates
Hall-Dale Elementary School Concept Budget
Capacity 400, Grades Pre K-5 14-Jul-04

Other Funding

STATE/ LOCAL MCI Me.High Perf.
LOCAL ONLY TOTAL Schools

A NEW CONSTRUCTION
1 New Construction 6,144,030$     342,000$      6,486,030$     100,000$        
2 Built in Equipment 491,522$        27,360$        518,882$        -$                 
3 Technology & Communications Infrastructure 184,321$        10,260$        194,581$        -$                 
4 Site Development 1,757,000$     10,000$        1,767,000$     -$                 
5 On-site Utilities 280,000$        -$              280,000$        -$                 
6 Off-Site Improvements 180,000$        -$              180,000$        -$                 

Subtotal 9,036,873$     $389,620 9,426,493$     100,000$        

B ADMINISTRATIVE COST & RESERVE
7 Land 66,412$          -$              66,412$          -$                 
8 Moveable Equipment 368,642$        20,520$        389,162$        -$                 
9 Technology 184,321$        10,260$        194,581$        -$                 

10 Advertising/Insurance/legal 38,000$          -$              38,000$          -$                 
11 % for Art 50,000$          -$              50,000$          -$                 
12 Bid Contingency 5% 451,844$        19,481$        471,325$        -$                 
13 Construction Contingency 5% 451,844$        19,481$        471,325$        -$                 
14 Additional BAN Interest -$                60,000$        60,000$          -$                 

Subtotal 1,611,063$     129,742$      1,740,805$     -$                 

C FEES AND SERVICES
15 Architect/Engineer 673,699$        29,046$        702,745$        20,000$          
16 A/E Reimbursable 35,200$          -$              35,200$          -$                 
17 Commissioning 50,000$          -$              50,000$          -$                 
18 Environmental Permitting 23,900$          -$              23,900$          -$                 
19 Capital Renewal Plan 5,000$            -$              5,000$            -$                 
20 Life Cycle Cost Analysis 6,000$            -$              6,000$            -$                 
21 Surveys/Soils/Testing 49,300$          -$              49,300$          -$                 
22 BGS Service Fee (0.4%) 36,147$          -$              36,147$          -$                 
23 Clerk of the Works 129,400$        5,540$          134,940$        -$                 
24 Owner's Representative 75,782$          4,218$          80,000$          -$                 

Subtotal 1,084,428$     38,804$        1,123,232$     20,000$          

D TOTAL PROJECT COST 11,732,364$   $558,166 12,290,530$  $120,000

E TOTAL PROJECT COST (Including Maine High Performance School Monies) $12,410,530
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